
 AIA
®

 Document A141™ – 2014  

Exhibit A 

Design-Build Amendment 

 

AIA Document A141™ – 2014 Exhibit A. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. The “American Institute 

of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are registered trademarks and may not be used without permission. This draft 

was produced by AIA software at 12:20:11 CT on 10/13/2022 under Order No.3104236469 which expires on 02/10/2023, is not for resale, is licensed 

for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 

e-mail copyright@aia.org. 

User Notes:  (1114862152) 

 

1 

 

ADDITIONS AND DELETIONS: The 

author of this document has 

added information needed for 

its completion. The author 

may also have revised the 

text of the original AIA 

standard form. An Additions 

and Deletions Report that 

notes added information as 

well as revisions to the 

standard form text is 

available from the author and 

should be reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion or 

modification. 

Consultation with an 

attorney is also encouraged 

with respect to professional 

licensing requirements in 

the jurisdiction where the 

Project is located. 

ELECTRONIC COPYING of any 

portion of this AIA®  Document to 

another electronic file is 

prohibited and constitutes a 

violation of copyright laws as 

set forth in the footer of this 

document. 

This Amendment is incorporated into the accompanying AIA Document A141™–2014, 

Standard Form of Agreement Between Owner and Design-Builder dated the «  » day of  «  

» in the year «  » (the “Agreement”) 

(In words, indicate day, month and year.) 

 

for the following PROJECT: 
(Name and location or address) 

 

«  » 

«  » 

 

THE OWNER: 
(Name, legal status and address) 

 

«  »«  » 

«  » 

 

THE DESIGN-BUILDER: 
(Name, legal status and address) 

 

«  »«  » 

«  » 

 

The Owner and Design-Builder hereby amend the Agreement as follows. 

 

TABLE OF ARTICLES 
 
A.1 CONTRACT SUM 
 
A.2 CONTRACT TIME 
 
A.3 INFORMATION UPON WHICH AMENDMENT IS BASED 
 
A.4 DESIGN-BUILDER’S PERSONNEL, CONTRACTORS AND SUPPLIERS 
 
A.5 COST OF THE WORK 
 
ARTICLE A.1   CONTRACT SUM 
§ A.1.1 The Owner shall pay the Design-Builder the Contract Sum in current funds for the 

Design-Builder’s performance of the Contract after the execution of this Amendment. The 

Contract Sum shall be one of the following and shall not include compensation the Owner 

paid the Design-Builder for Work performed prior to execution of this Amendment: 

(Check the appropriate box.) 

 

[ «  » ] Stipulated Sum, in accordance with Section A.1.2 below 

 

[ «  » ] Cost of the Work plus the Design-Builder’s Fee, in accordance with 

Section A.1.3 below 
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[ «  » ] Cost of the Work plus the Design-Builder’s Fee with a Guaranteed Maximum Price, in accordance 

with Section A.1.4 below 

 

(Based on the selection above, complete Section A.1.2, A.1.3 or A.1.4 below.) 

 

§ A.1.2 Stipulated Sum 
§ A.1.2.1 The Stipulated Sum shall be «  » ($ «  » ), subject to authorized adjustments as provided in the Design-Build 

Documents. 

 
§ A.1.2.2 The Stipulated Sum is based upon the following alternates, if any, which are described in the Design-Build 

Documents and are hereby accepted by the Owner: 

(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates 

subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in 

Stipulated Sum for each and the deadline by which the alternate must be accepted.) 

 

«  » 

 

§ A.1.2.3 Unit prices, if any: 

(Identify item, state the unit price, and state any applicable quantity limitations.) 

 

Item Units and Limitations Price per Unit ($0.00) 
     

 

§ A.1.3 Cost of the Work Plus Design-Builder’s Fee 
§ A.1.3.1 The Cost of the Work is as defined in Article A.5, Cost of the Work. 

 

§ A.1.3.2 The Design-Builder’s Fee: 

(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder’s Fee, and 

the method for adjustment to the Fee for changes in the Work.) 

 

«  » 

 

§ A.1.4 Cost of the Work Plus Design-Builder’s Fee With a Guaranteed Maximum Price 
§ A.1.4.1 The Cost of the Work is as defined in Article A.5, Cost of the Work. 

 

§ A.1.4.2 The Design-Builder’s Fee: 

(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder’s Fee and 

the method for adjustment to the Fee for changes in the Work.) 

 

«  » 

 

§ A.1.4.3 Guaranteed Maximum Price 
§ A.1.4.3.1 The sum of the Cost of the Work and the Design-Builder’s Fee is guaranteed by the Design-Builder not to 

exceed «  » ($ «  » ), subject to additions and deductions for changes in the Work as provided in the Design-Build 

Documents. Costs that would cause the Guaranteed Maximum Price to be exceeded shall be paid by the Design-Builder 

without reimbursement by the Owner. 

(Insert specific provisions if the Design-Builder is to participate in any savings.) 

 

«  » 

 

§ A.1.4.3.2 Itemized Statement of the Guaranteed Maximum Price 
Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories, allowances, 

contingencies, alternates, the Design-Builder’s Fee, and other items that comprise the Guaranteed Maximum Price. 

(Provide information below or reference an attachment.) 

 

«  » 
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§ A.1.4.3.3 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the 

Design-Build Documents and are hereby accepted by the Owner: 

(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates 

subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in the 

Cost of the Work and Guaranteed Maximum Price for each and the deadline by which the alternate must be accepted.) 

 

«  » 

 

§ A.1.4.3.4 Unit Prices, if any:  

(Identify item, state the unit price, and state any applicable quantity limitations.) 

 

Item Units and Limitations Price per Unit ($0.00) 
     

 

§ A.1.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based: 

 

«  » 

 

§ A.1.5 Payments 
§ A.1.5.1 Progress Payments 
§ A.1.5.1.1 Based upon Applications for Payment submitted to the Owner by the Design-Builder, the Owner shall make 

progress payments on account of the Contract Sum to the Design-Builder as provided below and elsewhere in the 

Design-Build Documents. 
 

§ A.1.5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 

the month, or as follows: 
 

«  » 

 

§ A.1.5.1.3 Provided that an Application for Payment is received not later than the «  » day of the month, the Owner shall 

make payment of the certified amount to the Design-Builder not later than the «  » day of the «  » month. If an 

Application for Payment is received by the Owner after the application date fixed above, payment shall be made by the 

Owner not later than «  » ( «  » ) days after the Owner receives the Application for Payment. 

(Federal, state or local laws may require payment within a certain period of time.) 

 

§ A.1.5.1.4 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost 

of the Work with a Guaranteed Maximum Price, the Design-Builder shall submit payrolls, petty cash accounts, receipted 

invoices or invoices with check vouchers attached, and any other evidence required by the Owner to demonstrate that 

cash disbursements already made by the Design-Builder on account of the Cost of the Work equal or exceed (1) progress 

payments already received by the Design-Builder, less (2) that portion of those payments attributable to the 

Design-Builder’s Fee; plus (3) payrolls for the period covered by the present Application for Payment. 
 

§ A.1.5.1.5 With each Application for Payment where the Contract Sum is based upon a Stipulated Sum or Cost of the 

Work with a Guaranteed Maximum Price, the Design-Builder shall submit the most recent schedule of values in 

accordance with the Design-Build Documents. The schedule of values shall allocate the entire Contract Sum among the 

various portions of the Work. Compensation for design services, if any, shall be shown separately. Where the Contract 

Sum is based on the Cost of the Work with a Guaranteed Maximum Price, the Design-Builder’s Fee shall be shown 

separately. The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy 

as the Owner may require. This schedule of values, unless objected to by the Owner, shall be used as a basis for 

reviewing the Design-Builder’s Applications for Payment. 
 

§ A.1.5.1.6 In taking action on the Design-Builder’s Applications for Payment, the Owner shall be entitled to rely on the 

accuracy and completeness of the information furnished by the Design-Builder and shall not be deemed to have made a 

detailed examination, audit or arithmetic verification of the documentation submitted in accordance with 

Sections A.1.5.1.4 or A.1.5.1.5, or other supporting data; to have made exhaustive or continuous on-site inspections; or 

to have made examinations to ascertain how or for what purposes the Design-Builder has used amounts previously paid. 
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Such examinations, audits and verifications, if required by the Owner, will be performed by the Owner’s auditors acting 

in the sole interest of the Owner. 

 

§ A.1.5.1.7 Except with the Owner’s prior approval, the Design-Builder shall not make advance payments to suppliers 

for materials or equipment which have not been delivered and stored at the site. 

 

§ A.1.5.2 Progress Payments—Stipulated Sum 
§ A.1.5.2.1 Applications for Payment where the Contract Sum is based upon a Stipulated Sum shall indicate the 

percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment. 
 

§ A.1.5.2.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be 

computed as follows: 
.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 

multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 

allocated to that portion of the Work in the schedule of values, less retainage of «  » percent ( «  »  %) on 

the Work. Pending final determination of cost to the Owner of Changes in the Work, amounts not in 

dispute shall be included as provided in Section 6.3.9 of the Agreement; 

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 

suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in 

advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of 

«  » percent ( «  » %); 

.3 Subtract the aggregate of previous payments made by the Owner; and 

.4 Subtract amounts, if any, the Owner has withheld or nullified, as provided in Section 9.5 of the 

Agreement. 
 
§ A.1.5.2.3 The progress payment amount determined in accordance with Section A.1.5.2.2 shall be further modified 

under the following circumstances: 

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full 

amount of the Contract Sum, less such amounts as the Owner shall determine for incomplete Work, 

retainage applicable to such work and unsettled claims; and 

(Section 9.8.6 of the Agreement discusses release of applicable retainage upon Substantial Completion 

of Work.) 

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the 

Design-Builder, any additional amounts payable in accordance with Section 9.10.3 of the Agreement. 

 

§ A.1.5.2.4 Reduction or limitation of retainage, if any, shall be as follows: 

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the 

percentages inserted in Sections A.1.5.2.2.1 and A.1.5.2.2.2 above, and this is not explained elsewhere in the 

Design-Build Documents, insert provisions here for such reduction or limitation.) 

 

«  » 

 

§ A.1.5.3 Progress Payments—Cost of the Work Plus a Fee 
§ A.1.5.3.1 Where the Contract Sum is based upon the Cost of the Work plus a fee without a Guaranteed Maximum 

Price, Applications for Payment shall show the Cost of the Work actually incurred by the Design-Builder through the 

end of the period covered by the Application for Payment and for which Design-Builder has made or intends to make 

actual payment prior to the next Application for Payment. 

 

§ A.1.5.3.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be 

computed as follows: 

.1 Take the Cost of the Work as described in Article A.5 of this Amendment; 

.2 Add the Design-Builder’s Fee, less retainage of «  » percent ( «  » %). The Design-Builder’s Fee shall be 

computed upon the Cost of the Work described in the preceding Section A.1.5.3.2.1 at the rate stated in 

Section A.1.3.2; or if the Design-Builder’s Fee is stated as a fixed sum in that Section, an amount which bears 

the same ratio to that fixed-sum Fee as the Cost of the Work in that Section bears to a reasonable estimate of 

the probable Cost of the Work upon its completion; 
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.3 Subtract retainage of «  » percent ( «  » %) from that portion of the Work that the Design-Builder 

self-performs; 

.4 Subtract the aggregate of previous payments made by the Owner; 

.5 Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by 

Section A.1.5.1.4 or resulting from errors subsequently discovered by the Owner’s auditors in such 

documentation; and 

.6 Subtract amounts, if any, for which the Owner has withheld or withdrawn a Certificate of Payment as 

provided in the Section 9.5 of the Agreement. 

 

§ A.1.5.3.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and approval 

of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on agreements with 

the Architect, Consultants, and Contractors, and the Design-Builder shall execute agreements in accordance with those 

terms.  

 

§ A.1.5.4 Progress Payments—Cost of the Work Plus a Fee with a Guaranteed Maximum Price 
§ A.1.5.4.1 Applications for Payment where the Contract Sum is based upon the Cost of the Work Plus a Fee with a 

Guaranteed Maximum Price shall show the percentage of completion of each portion of the Work as of the end of the 

period covered by the Application for Payment. The percentage of completion shall be the lesser of (1) the percentage of 

that portion of the Work which has actually been completed; or (2) the percentage obtained by dividing (a) the expense 

that has actually been incurred by the Design-Builder on account of that portion of the Work for which the 

Design-Builder has made or intends to make actual payment prior to the next Application for Payment by (b) the share of 

the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values. 

 

§ A.1.5.4.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be 

computed as follows: 

.1 Take that portion of the Guaranteed Maximum Price properly allocable to completed Work as 

determined by multiplying the percentage of completion of each portion of the Work by the share of the 

Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values. Pending final 

determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as 

provided in Section 6.3.9 of the Agreement. 

.2 Add that portion of the Guaranteed Maximum Price properly allocable to materials and equipment 

delivered and suitably stored at the site for subsequent incorporation in the Work, or if approved in 

advance by the Owner, suitably stored off the site at a location agreed upon in writing; 

.3 Add the Design-Builder’s Fee, less retainage of «  » percent ( «  » %). The Design-Builder’s Fee shall be 

computed upon the Cost of the Work at the rate stated in Section A.1.4.2 or, if the Design-Builder’s Fee is 

stated as a fixed sum in that Section, shall be an amount that bears the same ratio to that fixed-sum fee as 

the Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its completion; 

.4 Subtract retainage of «  » percent ( «  » %) from that portion of the Work that the Design-Builder 

self-performs; 

.5 Subtract the aggregate of previous payments made by the Owner; 

.6 Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by 

Section A.1.5.1.4 to substantiate prior Applications for Payment, or resulting from errors subsequently 

discovered by the Owner’s auditors in such documentation; and 

.7 Subtract amounts, if any, for which the Owner has withheld or nullified a payment as provided in 

Section 9.5 of the Agreement. 

 

§ A.1.5.4.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and 

approval of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on 

agreements with the Architect, Consultants, and Contractors; and the Design-Builder shall execute agreements in 

accordance with those terms. 

 

§ A.1.5.5 Final Payment 
§ A.1.5.5.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to 

the Design-Builder not later than 30 days after the Design-Builder has fully performed the Contract and the 

requirements of Section 9.10 of the Agreement have been satisfied, except for the Design-Builder’s responsibility to 

correct non-conforming Work discovered after final payment or to satisfy other requirements, if any, which extend 

beyond final payment. 
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§ A.1.5.5.2 If the Contract Sum is based on the Cost of the Work, the Owner’s auditors will review and report in 

writing on the Design-Builder’s final accounting within 30 days after the Design-Builder delivers the final accounting 

to the Owner. Based upon the Cost of the Work the Owner’s auditors report to be substantiated by the 

Design-Builder’s final accounting, and provided the other conditions of Section 9.10 of the Agreement have been met, 

the Owner will, within seven days after receipt of the written report of the Owner’s auditors, either issue a final 

Certificate for Payment, or notify the Design-Builder in writing of the reasons for withholding a certificate as provided 

in Section 9.5.1 of the Agreement. 

 

ARTICLE A.2   CONTRACT TIME 
§ A.2.1 Contract Time, as defined in the Agreement at Section 1.4.13, is the period of time, including authorized 

adjustments, for Substantial Completion of the Work. 

 

§ A.2.2 The Design-Builder shall achieve Substantial Completion of the Work not later than «  » ( «  » ) days from the 

date of this Amendment, or as follows: 

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 

commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the 

Work.) 

 

«  » 

 

Portion of Work Substantial Completion Date 
    

 

, subject to adjustments of the Contract Time as provided in the Design-Build Documents. 

(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for 

bonus payments for early completion of the Work.) 

 

«  » 

 

ARTICLE A.3   INFORMATION UPON WHICH AMENDMENT IS BASED 
§ A.3.1 The Contract Sum and Contract Time set forth in this Amendment are based on the following: 

 

§ A.3.1.1 The Supplementary and other Conditions of the Contract: 

 

Document Title Date Pages 

      

 

§ A.3.1.2 The Specifications: 

(Either list the specifications here or refer to an exhibit attached to this Amendment.) 

 

«  » 

 

Section Title Date Pages 

      

 

§ A.3.1.3 The Drawings: 

(Either list the drawings here or refer to an exhibit attached to this Amendment.) 

 

«  » 

 

Number Title Date 
     

 

§ A.3.1.4 The Sustainability Plan, if any: 

(If the Owner identified a Sustainable Objective in the Owner’s Criteria, identify the document or documents that 

comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The 
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Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures; 

implementation strategies selected to achieve the Sustainable Measures; the Owner’s and Design-Builder’s roles and 

responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews, testing 

or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation required for the 

Project, as those terms are defined in Exhibit C to the Agreement.) 

 

Title Date Pages 
     

 

Other identifying information: 

 

«  » 

 

§ A.3.1.5 Allowances and Contingencies: 

(Identify any agreed upon allowances and contingencies, including a statement of their basis.) 

 

.1  Allowances 

 

«  » 

 

.2  Contingencies 

 

«  » 

 

§ A.3.1.6 Design-Builder’s assumptions and clarifications: 

 

«  » 

 

§ A.3.1.7 Deviations from the Owner’s Criteria as adjusted by a Modification: 

 

«  » 

 

§ A.3.1.8 To the extent the Design-Builder shall be required to submit any additional Submittals to the Owner for 

review, indicate any such submissions below: 

 

«  » 

 

ARTICLE A.4   DESIGN-BUILDER’S PERSONNEL, CONTRACTORS AND SUPPLIERS 
§ A.4.1 The Design-Builder’s key personnel are identified below: 

(Identify name, title and contact information.) 

 

.1 Superintendent  

 

«  » 

 

.2 Project Manager 

 

«  » 

 

.3 Others 

 

«  » 

 

§ A.4.2 The Design-Builder shall retain the following Consultants, Contractors and suppliers, identified below: 
(List name, discipline, address and other information.) 
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«  » 

 

ARTICLE A.5   COST OF THE WORK 
§ A.5.1 Cost To Be Reimbursed as Part of the Contract 
§ A.5.1.1 Labor Costs 
§ A.5.1.1.1 Wages of construction workers directly employed by the Design-Builder to perform the construction of the 

Work at the site or, with the Owner's prior approval, at off-site workshops. 

 

§ A.5.1.1.2 With the Owner’s prior approval, wages or salaries of the Design-Builder's supervisory and administrative 

personnel when stationed at the site. 

(If it is intended that the wages or salaries of certain personnel stationed at the Design-Builder's principal or other 

offices shall be included in the Cost of the Work, identify below the personnel to be included, whether for all or only 

part of their time, and the rates at which their time will be charged to the Work.) 

 

Person Included Status (full-time/part-time) Rate ($0.00) Rate (unit of time) 
      

 

§ A.5.1.1.3 Wages and salaries of the Design-Builder's supervisory or administrative personnel engaged at factories, 

workshops or on the road, in expediting the production or transportation of materials or equipment required for the 

Work, but only for that portion of their time required for the Work. 

 

§ A.5.1.1.4 Costs paid or incurred by the Design-Builder for taxes, insurance, contributions, assessments and benefits 

required by law or collective bargaining agreements and, for personnel not covered by such agreements, customary 

benefits such as sick leave, medical and health benefits, holidays, vacations and pensions, provided such costs are 

based on wages and salaries included in the Cost of the Work under Section A.5.1.1. 

 

§ A.5.1.1.5 Bonuses, profit sharing, incentive compensation and any other discretionary payments paid to anyone hired 

by the Design-Builder or paid to the Architect or any Consultant, Contractor or supplier, with the Owner's prior 

approval. 

 

§ A.5.1.2 Contract Costs. Payments made by the Design-Builder to the Architect, Consultants, Contractors and 

suppliers in accordance with the requirements of their subcontracts. 

 

§ A.5.1.3 Costs of Materials and Equipment Incorporated in the Completed Construction 
§ A.5.1.3.1 Costs, including transportation and storage, of materials and equipment incorporated or to be incorporated 

in the completed construction. 

 

§ A.5.1.3.2 Costs of materials described in the preceding Section A.5.1.3.1 in excess of those actually installed to allow 

for reasonable waste and spoilage. Unused excess materials, if any, shall become the Owner's property at the 

completion of the Work or, at the Owner's option, shall be sold by the Design-Builder. Any amounts realized from 

such sales shall be credited to the Owner as a deduction from the Cost of the Work. 

 

§ A.5.1.4 Costs of Other Materials and Equipment, Temporary Facilities and Related Items 
§ A.5.1.4.1 Costs of transportation, storage, installation, maintenance, dismantling and removal of materials, supplies, 

temporary facilities, machinery, equipment and hand tools not customarily owned by construction workers that are 

provided by the Design-Builder at the site and fully consumed in the performance of the Work. Costs of materials, 

supplies, temporary facilities, machinery, equipment and tools that are not fully consumed shall be based on the cost or 

value of the item at the time it is first used on the Project site less the value of the item when it is no longer used at the 

Project site. Costs for items not fully consumed by the Design-Builder shall mean fair market value. 

 

§ A.5.1.4.2 Rental charges for temporary facilities, machinery, equipment and hand tools not customarily owned by 

construction workers that are provided by the Design-Builder at the site and costs of transportation, installation, minor 

repairs, dismantling and removal. The total rental cost of any Design-Builder-owned item may not exceed the 

purchase price of any comparable item. Rates of Design-Builder-owned equipment and quantities of equipment shall 

be subject to the Owner's prior approval. 

 

§ A.5.1.4.3 Costs of removal of debris from the site of the Work and its proper and legal disposal. 
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§ A.5.1.4.4 Costs of document reproductions, electronic communications, postage and parcel delivery charges, 

dedicated data and communications services, teleconferences, Project websites, extranets and reasonable petty cash 

expenses of the site office. 

 

§ A.5.1.4.5 Costs of materials and equipment suitably stored off the site at a mutually acceptable location, with the 

Owner's prior approval. 

 

§ A.5.1.5 Miscellaneous Costs 
§ A.5.1.5.1 Premiums for that portion of insurance and bonds required by the Design-Build Documents that can be 

directly attributed to the Contract. With the Owner's prior approval self-insurance for either full or partial amounts of 

the coverages required by the Design-Build Documents. 

 

§ A.5.1.5.2 Sales, use or similar taxes imposed by a governmental authority that are related to the Work and for which 

the Design-Builder is liable. 

 

§ A.5.1.5.3 Fees and assessments for the building permit and for other permits, licenses and inspections for which the 

Design-Builder is required by the Design-Build Documents to pay. 

 

§ A.5.1.5.4 Fees of laboratories for tests required by the Design-Build Documents, except those related to defective or 

nonconforming Work for which reimbursement is excluded by Section 15.5.3 of the Agreement or by other provisions 

of the Design-Build Documents, and which do not fall within the scope of Section A.5.1.6.3. 

 

§ A.5.1.5.5 Royalties and license fees paid for the use of a particular design, process or product required by the 

Design-Build Documents; the cost of defending suits or claims for infringement of patent rights arising from such 

requirement of the Design-Build Documents; and payments made in accordance with legal judgments against the 

Design-Builder resulting from such suits or claims and payments of settlements made with the Owner's consent. 

However, such costs of legal defenses, judgments and settlements shall not be included in the calculation of the 

Design-Builder's Fee or subject to the Guaranteed Maximum Price. If such royalties, fees and costs are excluded by 

the second to last sentence of Section 3.1.13.2 of the Agreement or other provisions of the Design-Build Documents, 

then they shall not be included in the Cost of the Work. 

 

§ A.5.1.5.6 With the Owner's prior approval, costs for electronic equipment and software directly related to the Work. 

 

§ A.5.1.5.7 Deposits lost for causes other than the Design-Builder's negligence or failure to fulfill a specific 

responsibility in the Design-Build Documents. 

 

§ A.5.1.5.8 With the Owner's prior approval, which shall not be unreasonably withheld, legal, mediation and 

arbitration costs, including attorneys' fees, other than those arising from disputes between the Owner and 

Design-Builder, reasonably incurred by the Design-Builder after the execution of the Agreement and in the 

performance of the Work. 

 

§ A.5.1.5.9 With the Owner’s prior approval, expenses incurred in accordance with the Design-Builder's standard 

written personnel policy for relocation, and temporary living allowances of, the Design-Builder's personnel required 

for the Work. 

 

§ A.5.1.5.10 That portion of the reasonable expenses of the Design-Builder's supervisory or administrative personnel 

incurred while traveling in discharge of duties connected with the Work. 

 

§ A.5.1.6 Other Costs and Emergencies 
§ A.5.1.6.1 Other costs incurred in the performance of the Work if, and to the extent, approved in advance in writing by 

the Owner. 

 

§ A.5.1.6.2 Costs incurred in taking action to prevent threatened damage, injury or loss in case of an emergency 

affecting the safety of persons and property. 
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§ A.5.1.6.3 Costs of repairing or correcting damaged or nonconforming Work executed by the Design-Builder, 

Contractors or suppliers, provided that such damaged or nonconforming Work was not caused by negligence or failure 

to fulfill a specific responsibility of the Design-Builder and only to the extent that the cost of repair or correction is not 

recovered by the Design-Builder from insurance, sureties, Contractors, suppliers, or others. 

 

§ A.5.1.7 Related Party Transactions 
§ A.5.1.7.1 For purposes of Section A.5.1.7, the term “related party” shall mean a parent, subsidiary, affiliate or other 

entity having common ownership or management with the Design-Builder; any entity in which any stockholder in, or 

management employee of, the Design-Builder owns any interest in excess of ten percent in the aggregate; or any 

person or entity which has the right to control the business or affairs of the Design-Builder. The term “related party” 

includes any member of the immediate family of any person identified above.  

 

§ A.5.1.7.2 If any of the costs to be reimbursed arise from a transaction between the Design-Builder and a related party, 

the Design-Builder shall notify the Owner of the specific nature of the contemplated transaction, including the identity 

of the related party and the anticipated cost to be incurred, before any such transaction is consummated or cost 

incurred. If the Owner, after such notification, authorizes the proposed transaction, then the cost incurred shall be 

included as a cost to be reimbursed, and the Design-Builder shall procure the Work, equipment, goods or service from 

the related party, as a Contractor, according to the terms of Section A.5.4. If the Owner fails to authorize the 

transaction, the Design-Builder shall procure the Work, equipment, goods or service from some person or entity other 

than a related party according to the terms of Section A.5.4. 

 

§ A.5.2 Costs Not to Be Reimbursed as Part of this Contract 
The Cost of the Work shall not include the items listed below: 

.1 Salaries and other compensation of the Design-Builder's personnel stationed at the Design-Builder's 

principal office or offices other than the site office, except as specifically provided in Section A.5.1.1; 

.2 Expenses of the Design-Builder's principal office and offices other than the site office; 

.3 Overhead and general expenses, except as may be expressly included in Section A.5.1; 

.4 The Design-Builder's capital expenses, including interest on the Design-Builder's capital employed for 

the Work; 

.5 Except as provided in Section A.5.1.6.3 of this Agreement, costs due to the negligence or failure of the 

Design-Builder, Contractors and suppliers or anyone directly or indirectly employed by any of them or 

for whose acts any of them may be liable to fulfill a specific responsibility of the Contract; 

.6 Any cost not specifically and expressly described in Section A.5.1; and 

.7 Costs, other than costs included in Change Orders approved by the Owner, that would cause the 

Guaranteed Maximum Price to be exceeded. 

 

§ A.5.3 Discounts, Rebates, and Refunds 
§ A.5.3.1 Cash discounts obtained on payments made by the Design-Builder shall accrue to the Owner if (1) before 

making the payment, the Design-Builder included them in an Application for Payment and received payment from the 

Owner, or (2) the Owner has deposited funds with the Design-Builder with which to make payments; otherwise, cash 

discounts shall accrue to the Design-Builder. Trade discounts, rebates, refunds and amounts received from sales of 

surplus materials and equipment shall accrue to the Owner, and the Design-Builder shall make provisions so that they 

can be obtained. 

 

§ A.5.3.2 Amounts that accrue to the Owner in accordance with Section A.5.3.1 shall be credited to the Owner as a 

deduction from the Cost of the Work. 

 

§ A.5.4  Other Agreements 
§ A.5.4.1 When the Design-Builder has provided a Guaranteed Maximum Price, and a specific bidder (1) is 

recommended to the Owner by the Design-Builder; (2) is qualified to perform that portion of the Work; and (3) has 

submitted a bid that conforms to the requirements of the Design-Build Documents without reservations or exceptions, 

but the Owner requires that another bid be accepted, then the Design-Builder may require that a Change Order be issued 

to adjust the Guaranteed Maximum Price by the difference between the bid of the person or entity recommended to the 

Owner by the Design-Builder and the amount of the subcontract or other agreement actually signed with the person or 

entity designated by the Owner. 
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§ A.5.4.2 Agreements between the Design-Builder and Contractors shall conform to the applicable payment provisions 

of the Design-Build Documents, and shall not be awarded on the basis of cost plus a fee without the prior consent of 

the Owner. If an agreement between the Design Builder and a Contractor is awarded on a cost plus a fee basis, the 

Design-Builder shall provide in the agreement for the Owner to receive the same audit rights with regard to the Cost of 

the Work performed by the Contractor as the Owner receives with regard to the Design-Builder in Section A.5.5, 

below. 

 

§ A.5.4.3 The agreements between the Design-Builder and Architect and other Consultants identified in the Agreement 

shall be in writing. These agreements shall be promptly provided to the Owner upon the Owner’s written request. 

 

§ A.5.5 Accounting Records 
The Design-Builder shall keep full and detailed records and accounts related to the cost of the Work and exercise such 

controls as may be necessary for proper financial management under the Contract and to substantiate all costs 

incurred. The accounting and control systems shall be satisfactory to the Owner. The Owner and the Owner’s auditors 

shall, during regular business hours and upon reasonable notice, be afforded access to, and shall be permitted to audit 

and copy, the Design-Builder’s records and accounts, including complete documentation supporting accounting 

entries, books, correspondence, instructions, drawings, receipts, subcontracts, Contractor’s proposals, purchase 

orders, vouchers, memoranda and other data relating to the Contract. The Design-Builder shall preserve these records 

for a period of three years after final payment, or for such longer period as may be required by law. 

 

§ A.5.6 Relationship of the Parties 
The Design-Builder accepts the relationship of trust and confidence established by this Agreement and covenants with 

the Owner to exercise the Design-Builder’s skill and judgment in furthering the interests of the Owner; to furnish 

efficient construction administration, management services and supervision; to furnish at all times an adequate supply 

of workers and materials; and to perform the Work in an expeditious and economical manner consistent with the 

Owner’s interests.  

 

This Amendment to the Agreement entered into as of the day and year first written above. 

 

 

       

OWNER (Signature)  DESIGN-BUILDER (Signature) 

«  »«  »  «  »«  » 

(Printed name and title)  (Printed name and title) 

 


